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    Bid Tabulation, Letting Date: 04/01/2021
Douglas Avnue Urbanization - North Walnut Creek to 100th St

    Project # 2021-006
Item Description Unit Quantity Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price Unit Price Total Price

2.01 CLEARING AND GRUBBING LS 1.0 $25,000.00 $25,000.00 $20,000.00 $20,000.00 $44,000.00 $44,000.00 $5,540.00 $5,540.00 $18,500.00 $18,500.00 $20,400.00 $20,400.00

2.02 TOPSOIL, ONSITE CY 9,895.0 $6.50 $64,317.50 $16.50 $163,267.50 $16.50 $163,267.50 $16.65 $164,751.75 $16.00 $158,320.00 $7.20 $71,244.00

2.03 EXCAVATION, CLASS 10 (IMPORT) CY 34,000.0 $10.00 $340,000.00 $18.00 $612,000.00 $14.00 $476,000.00 $13.30 $452,200.00 $13.00 $442,000.00 $11.70 $397,800.00

2.04 BELOW GRADE EXCAVATION CY 50.0 $20.00 $1,000.00 $25.00 $1,250.00 $22.00 $1,100.00 $22.16 $1,108.00 $21.00 $1,050.00 $24.00 $1,200.00

2.05 SUBGRADE PREPARATION, 12 IN. SY 18,865.0 $5.00 $94,325.00 $2.50 $47,162.50 $4.15 $78,289.75 $4.50 $84,892.50 $4.00 $75,460.00 $6.60 $124,509.00

4.01 12" RCP STORM SEWER, TRENCHED LF 6.0 $70.00 $420.00 $200.88 $1,205.28 $38.50 $231.00 $38.80 $232.80 $1,550.00 $9,300.00 $120.00 $720.00

4.02 15" RCP STORM SEWER, TRENCHED LF 1,732.0 $80.00 $138,560.00 $68.00 $117,776.00 $71.50 $123,838.00 $72.00 $124,704.00 $84.00 $145,488.00 $62.40 $108,076.80

4.03 18" RCP STORM SEWER, TRENCHED LF 426.0 $90.00 $38,340.00 $70.00 $29,820.00 $77.00 $32,802.00 $77.60 $33,057.60 $90.00 $38,340.00 $69.60 $29,649.60

4.04 24" RCP STORM SEWER, TRENCHED LF 1,026.0 $100.00 $102,600.00 $85.00 $87,210.00 $88.00 $90,288.00 $88.65 $90,954.90 $94.00 $96,444.00 $84.00 $86,184.00

4.05 30" RCP STORM SEWER, TRENCHED LF 6.0 $120.00 $720.00 $230.00 $1,380.00 $93.50 $561.00 $94.20 $565.20 $800.00 $4,800.00 $240.00 $1,440.00

4.06 36" RCP STORM SEWER, TRENCHED LF 744.0 $160.00 $119,040.00 $130.00 $96,720.00 $104.50 $77,748.00 $105.25 $78,306.00 $150.00 $111,600.00 $132.00 $98,208.00

4.07 42" RCP STORM SEWER, TRENCHED LF 823.0 $180.00 $148,140.00 $165.00 $135,795.00 $165.00 $135,795.00 $166.20 $136,782.60 $175.00 $144,025.00 $198.00 $162,954.00

4.08 36" RCAP STORM SEWER, TRENCHED LF 48.0 $180.00 $8,640.00 $165.00 $7,920.00 $121.00 $5,808.00 $121.90 $5,851.20 $210.00 $10,080.00 $264.00 $12,672.00

4.09 15" RCP STORM SEWER, BORED LF 1,129.0 $275.00 $310,475.00 $530.00 $598,370.00 $600.00 $677,400.00 $609.40 $688,012.60 $525.00 $592,725.00 $780.00 $880,620.00

4.10 18" RCP STORM SEWER, BORED LF 178.0 $350.00 $62,300.00 $550.00 $97,900.00 $550.00 $97,900.00 $659.25 $117,346.50 $540.00 $96,120.00 $816.00 $145,248.00

4.11 36" RCP STORM SEWER, BORED LF 56.0 $550.00 $30,800.00 $1,075.00 $60,200.00 $1,500.00 $84,000.00 $1,495.80 $83,764.80 $1,100.00 $61,600.00 $1,710.00 $95,760.00

4.12 STORM SEWER PIPE REMOVAL, 36" OR LESS LF 1,180.0 $15.00 $17,700.00 $35.00 $41,300.00 $33.00 $38,940.00 $33.25 $39,235.00 $21.00 $24,780.00 $18.00 $21,240.00

4.13 STORM SEWER PIPE REMOVAL, OVER 36" LF 16.0 $20.00 $320.00 $45.00 $720.00 $44.00 $704.00 $44.35 $709.60 $65.00 $1,040.00 $60.00 $960.00

4.14 STORM SEWER FILL AND PLUG LF 25.0 $10.00 $250.00 $50.00 $1,250.00 $82.50 $2,062.50 $83.10 $2,077.50 $125.00 $3,125.00 $60.00 $1,500.00

4.15 PIPE APRON, 15" RCP EA 1.0 $1,200.00 $1,200.00 $1,000.00 $1,000.00 $1,650.00 $1,650.00 $1,662.00 $1,662.00 $1,100.00 $1,100.00 $2,400.00 $2,400.00

4.16 PIPE APRON, 24" RCP EA 1.0 $1,500.00 $1,500.00 $1,250.00 $1,250.00 $1,870.00 $1,870.00 $1,883.60 $1,883.60 $1,300.00 $1,300.00 $3,600.00 $3,600.00

4.17 PIPE APRON, 36" RCAP EA 1.0 $2,500.00 $2,500.00 $1,750.00 $1,750.00 $2,750.00 $2,750.00 $2,770.00 $2,770.00 $1,800.00 $1,800.00 $4,200.00 $4,200.00

4.18 APRON FOOTING, 15" RCP EA 1.0 $500.00 $500.00 $800.00 $800.00 $1,375.00 $1,375.00 $1,385.00 $1,385.00 $650.00 $650.00 $1,440.00 $1,440.00

4.19 APRON FOOTING, 24" RCP EA 1.0 $500.00 $500.00 $1,100.00 $1,100.00 $1,650.00 $1,650.00 $1,662.00 $1,662.00 $700.00 $700.00 $1,440.00 $1,440.00

4.20 APRON FOOTING, 36" RCAP EA 1.0 $500.00 $500.00 $1,500.00 $1,500.00 $2,000.00 $2,000.00 $1,994.40 $1,994.40 $850.00 $850.00 $1,440.00 $1,440.00

4.21 PIPE APRON GUARD EA 3.0 $1,500.00 $4,500.00 $1,100.00 $3,300.00 $1,450.00 $4,350.00 $1,477.00 $4,431.00 $1,050.00 $3,150.00 $900.00 $2,700.00

4.22 SUBDRAIN, 6" CORRUGATED PVC LF 2,190.0 $20.00 $43,800.00 $22.00 $48,180.00 $22.00 $48,180.00 $22.20 $48,618.00 $24.00 $52,560.00 $18.00 $39,420.00

4.23 SUBDRAIN CLEANOUT, 6" TYPE A-1 EA 7.0 $800.00 $5,600.00 $600.00 $4,200.00 $440.00 $3,080.00 $443.20 $3,102.40 $1,050.00 $7,350.00 $540.00 $3,780.00

4.24 8" SUBDRAIN OUTLET/CONNECTION EA 3.0 $500.00 $1,500.00 $200.00 $600.00 $660.00 $1,980.00 $664.80 $1,994.40 $730.00 $2,190.00 $600.00 $1,800.00

5.01 8" WATER MAIN, TRENCHED LF 60.0 $60.00 $3,600.00 $200.00 $12,000.00 $50.00 $3,000.00 $44.35 $2,661.00 $335.00 $20,100.00 $120.00 $7,200.00

5.02 10" WATER MAIN, TRENCHED LF 30.0 $100.00 $3,000.00 $220.00 $6,600.00 $100.00 $3,000.00 $92.00 $2,760.00 $365.00 $10,950.00 $180.00 $5,400.00

5.03 12" WATER MAIN, TRENCHED LF 45.0 $130.00 $5,850.00 $230.00 $10,350.00 $125.00 $5,625.00 $105.30 $4,738.50 $375.00 $16,875.00 $240.00 $10,800.00

5.04 WATER MAIN REMOVAL LF 135.0 $25.00 $3,375.00 $35.00 $4,725.00 $22.00 $2,970.00 $22.20 $2,997.00 $21.00 $2,835.00 $24.00 $3,240.00

5.05 VALVE AND CURB STOP ADJUST. EA 9.0 $300.00 $2,700.00 $225.00 $2,025.00 $550.00 $4,950.00 $554.00 $4,986.00 $950.00 $8,550.00 $300.00 $2,700.00

6.01 48" SW-401 STORM MANHOLE EA 7.0 $4,500.00 $31,500.00 $3,700.00 $25,900.00 $3,500.00 $24,500.00 $3,494.65 $24,462.55 $3,850.00 $26,950.00 $3,720.00 $26,040.00

6.02 4'X4' SW-402 STORM MANHOLE EA 4.0 $4,500.00 $18,000.00 $6,200.00 $24,800.00 $3,850.00 $15,400.00 $3,878.00 $15,512.00 $8,850.00 $35,400.00 $6,000.00 $24,000.00

6.03 6'X4' SW-402 STORM MANHOLE EA 10.0 $5,500.00 $55,000.00 $8,100.00 $81,000.00 $4,100.00 $41,000.00 $4,099.60 $40,996.00 $12,000.00 $120,000.00 $6,000.00 $60,000.00

6.04 DEEP WELL RECT STORM MANHOLE EA 1.0 $8,000.00 $8,000.00 $13,500.00 $13,500.00 $2,750.00 $2,750.00 $2,770.00 $2,770.00 $4,005.00 $4,005.00 $15,000.00 $15,000.00

6.05 SINGLE GRATE INTAKE, SW-501 EA 1.0 $3,000.00 $3,000.00 $3,500.00 $3,500.00 $1,500.00 $1,500.00 $1,415.00 $1,415.00 $2,800.00 $2,800.00 $3,840.00 $3,840.00

6.06 DOUBLE GRATE INTAKE, SW-505 EA 30.0 $4,500.00 $135,000.00 $5,200.00 $156,000.00 $5,100.00 $153,000.00 $4,084.10 $122,523.00 $5,550.00 $166,500.00 $5,100.00 $153,000.00

6.07 OPEN THROAT INTAKE, SW-507 EA 46.0 $6,500.00 $299,000.00 $4,600.00 $211,600.00 $4,300.00 $197,800.00 $3,891.30 $178,999.80 $4,525.00 $208,150.00 $6,360.00 $292,560.00

6.08 24" CIRC. AREA INTAKE, SW-512 EA 4.0 $3,000.00 $12,000.00 $2,200.00 $8,800.00 $2,200.00 $8,800.00 $2,233.75 $8,935.00 $2,500.00 $10,000.00 $1,800.00 $7,200.00

6.09 4'X4' AREA INTAKE, SW-513 EA 1.0 $5,000.00 $5,000.00 $6,000.00 $6,000.00 $4,400.00 $4,400.00 $1,108.00 $1,108.00 $8,900.00 $8,900.00 $6,000.00 $6,000.00

6.10 5'X5' AREA INTAKE, SW-513 EA 1.0 $5,500.00 $5,500.00 $7,000.00 $7,000.00 $5,000.00 $5,000.00 $4,986.00 $4,986.00 $10,500.00 $10,500.00 $6,000.00 $6,000.00

6.11 MINOR MANHOLE ADJUSTMENT EA 5.0 $1,500.00 $7,500.00 $1,300.00 $6,500.00 $1,100.00 $5,500.00 $554.00 $2,770.00 $1,050.00 $5,250.00 $1,200.00 $6,000.00

6.12 MAJOR MANHOLE ADJUSTMENT EA 3.0 $2,500.00 $7,500.00 $1,800.00 $5,400.00 $2,000.00 $6,000.00 $554.00 $1,662.00 $1,850.00 $5,550.00 $3,000.00 $9,000.00

6.13 MAJOR INTAKE ADJUSTMENT EA 1.0 $2,500.00 $2,500.00 $5,000.00 $5,000.00 $2,200.00 $2,200.00 $554.00 $554.00 $2,000.00 $2,000.00 $4,800.00 $4,800.00

6.14 REMOVE STORM MANHOLE EA 2.0 $1,500.00 $3,000.00 $1,100.00 $2,200.00 $550.00 $1,100.00 $554.00 $1,108.00 $850.00 $1,700.00 $1,200.00 $2,400.00

6.15 REMOVE STORM INTAKE EA 9.0 $1,500.00 $13,500.00 $1,100.00 $9,900.00 $550.00 $4,950.00 $554.00 $4,986.00 $850.00 $7,650.00 $1,200.00 $10,800.00

7.01 PAVEMENT, 9 IN. SY 1,524.0 $70.00 $106,680.00 $118.50 $180,594.00 $90.00 $137,160.00 $117.75 $179,451.00 $140.00 $213,360.00 $138.00 $210,312.00

7.02 PAVEMENT, 7 IN. SY 2,790.0 $60.00 $167,400.00 $87.50 $244,125.00 $70.00 $195,300.00 $87.05 $242,869.50 $85.00 $237,150.00 $102.00 $284,580.00

7.03 CURB AND GUTTER LF 11,730.0 $50.00 $586,500.00 $30.50 $357,765.00 $36.00 $422,280.00 $41.00 $480,930.00 $48.00 $563,040.00 $35.40 $415,242.00

7.04 HMA, 2" SURFACE COURSE TON 1,546.0 $110.00 $170,060.00 $70.00 $108,220.00 $75.00 $115,950.00 $75.35 $116,491.10 $71.00 $109,766.00 $81.60 $126,153.60

7.05 HMA, 1" INTERLAYER TON 773.0 $110.00 $85,030.00 $97.00 $74,981.00 $103.50 $80,005.50 $104.15 $80,507.95 $98.00 $75,754.00 $112.80 $87,194.40

7.06 REMOVAL OF SIDEWALK SY 3,151.0 $15.00 $47,265.00 $10.00 $31,510.00 $8.80 $27,728.80 $11.10 $34,976.10 $9.00 $28,359.00 $8.40 $26,468.40

7.07 6" PCC SIDEWALK & PATH SY 241.0 $60.00 $14,460.00 $64.50 $15,544.50 $85.00 $20,485.00 $87.00 $20,967.00 $65.00 $15,665.00 $75.60 $18,219.60

7.08 HMA TRAIL, 2" SURFACE COURSE TON 421.0 $130.00 $54,730.00 $91.75 $38,626.75 $98.00 $41,258.00 $98.65 $41,531.65 $95.00 $39,995.00 $106.80 $44,962.80

7.09 HMA TRAIL, 4" BASE COURSE TON 842.0 $125.00 $105,250.00 $69.50 $58,519.00 $74.00 $62,308.00 $78.95 $66,475.90 $75.00 $63,150.00 $81.60 $68,707.20

7.10 SIDEWALK, PCC, 4 IN. SY 2,301.0 $50.00 $115,050.00 $34.50 $79,384.50 $55.00 $126,555.00 $43.00 $98,943.00 $45.00 $103,545.00 $40.20 $92,500.20

7.11 SIDEWALK, PCC, 6 IN. SY 2,186.0 $60.00 $131,160.00 $42.00 $91,812.00 $65.00 $142,090.00 $47.15 $103,069.90 $45.00 $98,370.00 $48.60 $106,239.60

7.12 DETECTABLE WARNINGS SF 491.0 $55.00 $27,005.00 $46.50 $22,831.50 $50.00 $24,550.00 $51.20 $25,139.20 $45.00 $22,095.00 $54.00 $26,514.00

7.13 6" PCC DRIVEWAY SY 158.0 $60.00 $9,480.00 $44.50 $7,031.00 $85.00 $13,430.00 $65.55 $10,356.90 $45.00 $7,110.00 $52.20 $8,247.60

7.14 TEMPORARY GRANULAR DRIVEWAY SY 260.0 $12.00 $3,120.00 $30.00 $7,800.00 $45.00 $11,700.00 $49.90 $12,974.00 $50.00 $13,000.00 $24.00 $6,240.00

7.15 FULL DEPTH PCC PATCHES SY 3,942.0 $130.00 $512,460.00 $132.00 $520,344.00 $80.00 $315,360.00 $169.00 $666,198.00 $150.00 $591,300.00 $127.20 $501,422.40

7.16 PARTIAL DEPTH HMA PATCHES SY 18.0 $100.00 $1,800.00 $46.75 $841.50 $50.00 $900.00 $49.30 $887.40 $50.00 $900.00 $54.00 $972.00

7.17 MILLING SY 14,219.0 $4.00 $56,876.00 $2.30 $32,703.70 $2.50 $35,547.50 $2.50 $35,547.50 $2.50 $35,547.50 $3.00 $42,657.00

7.18 PAVEMENT REMOVAL SY 4,561.0 $20.00 $91,220.00 $22.00 $100,342.00 $32.00 $145,952.00 $30.00 $136,830.00 $34.00 $155,074.00 $14.40 $65,678.40

8.01 TRAFFIC SIGNAL MODIFICATIONS LS 1.0 $155,000.00 $155,000.00 $230,000.00 $230,000.00 $275,000.00 $275,000.00 $245,700.00 $245,700.00 $250,000.00 $250,000.00 $266,040.00 $266,040.00

8.02 TEMPORARY TRAFFIC SIGNAL LS 1.0 $25,000.00 $25,000.00 $23,750.00 $23,750.00 $25,000.00 $25,000.00 $25,500.00 $25,500.00 $25,000.00 $25,000.00 $27,600.00 $27,600.00

8.03 PAINTED PAVEMENT MARKINGS STA 166.0 $90.00 $14,940.00 $72.00 $11,952.00 $60.00 $9,960.00 $61.00 $10,126.00 $60.00 $9,960.00 $84.00 $13,944.00

8.04 PAINTED SYMBOLS & LEGENDS EA 59.0 $125.00 $7,375.00 $128.75 $7,596.25 $105.00 $6,195.00 $105.25 $6,209.75 $100.00 $5,900.00 $150.00 $8,850.00

8.05 GROOVES FOR PVMT MARKINGS STA 84.0 $65.00 $5,460.00 $87.75 $7,371.00 $55.00 $4,620.00 $55.40 $4,653.60 $55.00 $4,620.00 $102.00 $8,568.00

8.06 GROOVES FOR SYMBOLS & LEG. EA 17.0 $105.00 $1,785.00 $210.00 $3,570.00 $110.00 $1,870.00 $110.80 $1,883.60 $105.00 $1,785.00 $240.00 $4,080.00

8.07 TEMPORARY TRAFFIC SIGNAL LS 1.0 $65,000.00 $65,000.00 $81,000.00 $81,000.00 $359,760.00 $359,760.00 $27,810.80 $27,810.80 $50,000.00 $50,000.00 $42,000.00 $42,000.00

8.08 PORT. DYNAMIC MESSAGE BOARD DAYS 54.0 $85.00 $4,590.00 $180.00 $9,720.00 $145.00 $7,830.00 $144.00 $7,776.00 $150.00 $8,100.00 $210.00 $11,340.00

8.09 FIBER OPTIC LF 550.0 $25.00 $13,750.00 $60.00 $33,000.00 $64.00 $35,200.00 $64.65 $35,557.50 $61.00 $33,550.00 $69.90 $38,445.00

8.10 FIBER OPTIC HANDHOLES, TYPE 1 EA 8.0 $1,000.00 $8,000.00 $1,200.00 $9,600.00 $1,300.00 $10,400.00 $1,290.85 $10,326.80 $1,250.00 $10,000.00 $1,398.00 $11,184.00

8.11 FIBER OPTIC HANDHOLES, TYPE 3 EA 1.0 $1,500.00 $1,500.00 $1,875.00 $1,875.00 $2,000.00 $2,000.00 $2,021.00 $2,021.00 $1,900.00 $1,900.00 $2,188.80 $2,188.80

8.12 SPLICES AND TERMINATIONS LS 1.0 $10,000.00 $10,000.00 $1,875.00 $1,875.00 $2,000.00 $2,000.00 $1,994.40 $1,994.40 $1,875.00 $1,875.00 $2,160.00 $2,160.00

9.01 TYPE 1 CONV. SEEDING AC 8.57 $1,500.00 $12,855.00 $1,620.00 $13,883.40 $1,500.00 $12,855.00 $1,385.00 $11,869.45 $1,600.00 $13,712.00 $1,500.00 $12,855.00

9.02 TYPE 4 CONV. TEMP. SEEDING AC 10.92 $1,500.00 $16,380.00 $1,100.00 $12,012.00 $1,375.00 $15,015.00 $332.40 $3,629.81 $365.00 $3,985.80 $300.00 $3,276.00

9.03 HYDRAULIC MULCHING AC 10.92 $3,000.00 $32,760.00 $2,075.00 $22,659.00 $2,000.00 $21,840.00 $1,994.40 $21,778.85 $2,050.00 $22,386.00 $2,160.00 $23,587.20

9.04 SWPPP MANAGEMENT LS 1.0 $4,000.00 $4,000.00 $3,100.00 $3,100.00 $3,500.00 $3,500.00 $4,432.00 $4,432.00 $6,000.00 $6,000.00 $3,600.00 $3,600.00

9.05 FILTER SOCKS, 12 IN. LF 18,000.0 $3.00 $54,000.00 $2.25 $40,500.00 $2.75 $49,500.00 $2.80 $50,400.00 $3.00 $54,000.00 $3.00 $54,000.00

9.06 FILTER SOCK REMOVAL LF 18,000.0 $0.50 $9,000.00 $0.30 $5,400.00 $0.28 $5,040.00 $0.60 $10,800.00 $1.00 $18,000.00 $0.30 $5,400.00

9.07 CLASS E RIP RAP TON 54.0 $85.00 $4,590.00 $70.00 $3,780.00 $77.00 $4,158.00 $77.60 $4,190.40 $75.00 $4,050.00 $72.00 $3,888.00

9.08 SILT FENCE LF 1,604.0 $1.75 $2,807.00 $1.90 $3,047.60 $1.75 $2,807.00 $1.70 $2,726.80 $2.00 $3,208.00 $2.00 $3,208.00

9.09 REMOVAL OF SILT FENCE LF 1,604.0 $0.50 $802.00 $0.35 $561.40 $0.25 $401.00 $0.25 $401.00 $1.00 $1,604.00 $1.00 $1,604.00

9.10 STABILIZED CONSTRUCTION ENTR. TON 100.0 $25.00 $2,500.00 $50.00 $5,000.00 $52.00 $5,200.00 $52.10 $5,210.00 $50.00 $5,000.00 $24.00 $2,400.00

9.11 EROSION CONTROL MULCH AC 19.49 $3,000.00 $58,470.00 $1,250.00 $24,362.50 $2,100.00 $40,929.00 $1,945.60 $37,919.74 $2,000.00 $38,980.00 $2,280.00 $44,437.20

9.12 DROP-IN INLET PROTECTION EA 108.0 $190.00 $20,520.00 $90.00 $9,720.00 $165.00 $17,820.00 $153.60 $16,588.80 $190.00 $20,520.00 $180.00 $19,440.00

9.13 INLET PROT. MAINTENANCE & REM. EA 108.0 $45.00 $4,860.00 $10.00 $1,080.00 $28.00 $3,024.00 $51.20 $5,529.60 $21.00 $2,268.00 $30.00 $3,240.00

9.14 CHAIN LINK FENCE LF 180.0 $50.00 $9,000.00 $30.00 $5,400.00 $50.00 $9,000.00 $37.10 $6,678.00 $35.00 $6,300.00 $44.40 $7,992.00

9.15 RETAINING WALL REMOVAL LF 160.0 $20.00 $3,200.00 $40.00 $6,400.00 $33.00 $5,280.00 $33.25 $5,320.00 $32.00 $5,120.00 $15.00 $2,400.00

9.16 MODULAR BLOCK RETAINING WALL SF 360.0 $65.00 $23,400.00 $20.00 $7,200.00 $65.00 $23,400.00 $38.80 $13,968.00 $46.00 $16,560.00 $60.00 $21,600.00

11.01 CONSTRUCTION SURVEY LS 1.0 $50,000.00 $50,000.00 $21,500.00 $21,500.00 $65,000.00 $65,000.00 $139,264.00 $139,264.00 $55,992.70 $55,992.70 $128,000.00 $128,000.00

11.02 MONUMENT PRESERVATION/REPL. LS 1.0 $3,500.00 $3,500.00 $7,500.00 $7,500.00 $10,000.00 $10,000.00 $8,310.00 $8,310.00 $5,000.00 $5,000.00 $4,800.00 $4,800.00

11.03 MAINTENANCE OF POSTAL SERVICE LS 1.0 $2,500.00 $2,500.00 $1,500.00 $1,500.00 $5,000.00 $5,000.00 $17,920.00 $17,920.00 $50,000.00 $50,000.00 $600.00 $600.00

11.04 CONCRETE WASHOUT EA 2.0 $1,000.00 $2,000.00 $5,726.06 $11,452.12 $5,000.00 $10,000.00 $6,371.00 $12,742.00 $5,150.00 $10,300.00 $6,600.00 $13,200.00

Total $5,104,662.50 $5,388,069.00 $5,661,228.55 $5,723,909.20 $5,899,969.00 $5,906,823.80

Synergy Contracting, L.L.C.
Altoona, IA

Engineer's Estimate
Reilly Construction Co., 

Inc.
Ossian, IA

Jasper Construction 
Services, Inc.

Newton, IA

All Star Concrete, LLC
Johnston, IA

Absolute Concrete 
Construction, Inc.

Slater, IA


